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02 SITEWORK & DEMOLITION
02-41-19.00 Selective Demolition 1,390
02 SITEWORK & DEMOLITION 1,390
03 CONCRETE
03-05-13.00 Basic Concrete Materials 207
03-11-13.00 Structural Cast-In-Place Concrete Forming 1,470
03-21-05.00 Reinforcing Steel Accessories 15
03-22-00.00 Fabric And Grid Reinforcing 166
03-30-00.00 Cast-In-Place Concrete 5,047
03-31-05.00 Normal Weight Structural Concrete 514
03-35-29.00 Tooled Concrete Finishing 367
03-35-43.00 Polished Concrete Finishing 1,024
03 CONCRETE 8,810
72.031 Labor hours
5.23 Equipment hours
06 WOOD & PLASTICS
06-05-00.00 Common Work Results For Wood, Plastics, And Composites 825
06-05-23.00 Wood, Plastic, And Composite Fastenings 1,757
06-11-00.00 Wood Framing 21,646
06-16-36.00 Wood Panel Product Sheathing 1,938
06-17-53.00 Shop-Fabricated Wood Trusses 5,721
06-18-00.00 Glued-Laminated Construction 4,612
06-22-13.00 Standard Pattern Wood Trim 1,056
06-26-00.00 Board Paneling 763
06-43-13.00 Wood Stairs 2,085
06 WOOD & PLASTICS 40,403
168.660 Labor hours
1.66 Equipment hours
07 THERMAL PROTECTION
07-16-00.00 Cementitious And Reactive Waterproofing 800
07-21-13.00 Board Insulation 277
07-21-16.00 Blanket Insulation 453
07-21-26.00 Blown Insulation 497
07-21-29.00 Sprayed Insulation 1,715
07-26-00.00 Vapor Retarders 960
07-31-00.00 Shingles And Shakes 420
07-42-13.00 Metal Wall Panels 2,661
07-46-00.00 Siding 6,924
07-71-43.00 Drip Edge 340
07 THERMAL PROTECTION 15,047
52.87 Labor hours
2.773 Equipment hours
08 DOORS & WINDOWS
08-05-00.00 Common Work Results For Openings 14,263
08 DOORS & WINDOWS 14,263
3.00 Labor hours
09 FINISHES
09-05-05.00 Selective Finishes Demolition 5,928
09-29-00.00 Gypsum Board 3,599
09-91-13.00 Exterior Painting 847
09-91-23.00 Interior Painting 4,957
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09 FINISHES 15,330

129.365 Labor hours

14 VERTICAL TRANSPORTATION
14-42-00.00 Wheelchair Lifts 23,949

14 VERTICAL TRANSPORTATION 23,949
28.00 Labor hours

22 PLUMBING
22-05-00.00 Common Work Results For Plumbing 7,759

22 PLUMBING 7,759
3.133 Labor hours

23 HVAC
23-05-00.00 Common Work Results For HYAC 9,828

23 HVAC 9,828

26 ELECTRICAL
26-05-00.00 Common Work Results For Electrical 6,460

26 ELECTRICAL 6,460

31 EARTHWORK

31-05-00.00 Common Work Results For Earthwork 1,726
31-22-00.00 Grading 46
31-23-16.00 Excavation 390
31-23-23.00 Fill 520

31 EARTHWORK 2,682

13.85 Labor hours
10.77 Equipment hours

32 EXTERIOR IMPROVEMENTS

32-91-19.00 Landscape Grading 105
32-92-00.00 Turf And Grasses 172
32 EXTERIOR IMPROVEMENTS 277

3.434 Labor hours
1.120 Equipment hours
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Labor 29,847
Material 46,072
Subcontract 69,328
Equipment 951

Other
146,198

Prime Contractor's G.C.'s __ 17,544
17,544

Prime Contractor's Fee 4,912
4,912

Design/Trade Contingency _ 25,298
25,298

Bonds and Insurance 1,073
1,073

Total

Estimate Totals

Totals Rate

146,198
12.000

163,742
3.000

168,654
15.000

193,952
0.550

195,025

195,025

%

%

%

%
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